
 
Contractor Questions from the Prebid Job Walk-  
1. How long can rail service be shut down?  
The specifications state a maximum time the rail may be out of service of 48 
hours. The contractor shall coordinate  with the rail authority for any additional 
time need to be our of service. 
 
2. Where is the siding location? Can a better location map be given  
The siding is located 1,110(±) linear feet north of the end of the mainline work, 
and north of Payran Street. 
 
3. The plans reference UP standard turnouts and the specifications reference 

the AREMA standard turnout. Which one is it?  
The turnouts designed and shown on the project drawings are per UP standard. 
There are no objections to the contractor using the equivalent AREMA standard 
turnout. Contractor will assume all responsibility for design and layout of the 
equivalent turnout. COE or their representatives shall review prior to 
construction. 
 
4. What is the turnaround time for response to contractor's questions  
The turnaround time is dependent on the question, but the questions will be 
responded as soon as possible. 
 
5. Who is reviewing work plan and submittals relating to handling of 

contaminated material?  
COE or their representativewill be reviewing work plan and submittals. 
 
6. Would the COE reprint sheets 6 and 9 and redistribute? The contractor 

copies are not legible.  
Sheets 6 and 9 are redistributed through this amendment. 
 
7. Will the list of prebid job walk attendees be faxed to the plan holders?  
       Name    Organization   Phone 
1.    Andrew Nicholson  COE    707-433-9483 
2.    York So    COE    415-977-8571 
3.    Syed Burney   COE    415-977-8558 
4.    Tony Cinquini   W&K    707-523-1010 
5.    Thomas Purbaugh  Cerrudo Services  415-883-5003 
6.    Ryan Strong   Ghiloth Bros, Inc.  415-454-7011 
7.    Ray Bertelsen   S.D. Carmack  530-645-3100 
8.    Rodger Furgason  Progress Rail Services 707-588-0880 
9.    Loy Castaneda   H&H Eng. Const.  209-983-0708 
10.  Miguel Galarza   Yerba Buena Eng.  415-467-2339 
11.  Tracy Bullard   Quality Signal Con.  530-668-9867 
12.  Robert Bowman  Quality Signal Con.  530-668-9867 
13.  Jeff Peterson   KED Construction  408-885-9505 



14.  Michael Ellefson  Pheonix Const.  909-781-4949 
15.  Don DeFord   Hanson Wilson  909-806-8000 
16.  Steve Girard   Pheonix Const.  909-781-4949 
17.  Walt Schwartz   Miller/Thomson  510-215-5200 
18.  Art Nyland   Miller/Thomson  925-979-0433 
19.  Kelly Gregory   Builtrack Const. Co.  916-769-6903 
20.  David Yeager   Granite Const.  707-433-0299 
21.  Wayne Monez   Spacy & Witbeck  510-748-1820 
22.  Bryan Zatica   Macro-Z-Technology 714-564-1130 
23.  Saleem Mithwani  COE    415-331-0404 
24.  Armando Quesada  Mass Ex Const.  408-591-5610 
25.  Bob Cados   Mass Ex Const.  408-591-4360 
26.  Bob Keyes   North Bay Construction 707-763-2819 
 
8. The Appendix to the bid package appears to be missing. Please forward 

copies.  
Appendix is attached in the addendum. 
 
9. Will the COE postpone the bid date?  
Yes, the bid date deadline is now September 10, 2003. 
 
10. The specifications do not reference Railroad Protection Insurance. Is this a 

requirement?  
This will likely be a requirement of the rail authorities. See the permit for 
encroachment in the appendix. 
 
11. Will the time to get the permits from the railroad agencies be taken into 

account for issuance the Notice to Proceed?  
No.  After the notice to proceed, the contractor can begin the process to gain 
permits.  The total construction time includes the time to gain permits. 
 
12. Traffic control plan appears to have a missing flagger at Madison Street. 

Please clarify plan.  
Traffic control plan closes Lakeville Street north of Petaluma Rive and Madison 
Street, just west of the Clover-Stornetta driveway. Minimal local traffic is 
anticipated and therefore, no additional flaggers are identified. To accommodate 
egress of local traffic, it is anticipated Contractor shall require three (3) additional 
traffic control signs in the bid price for traffic control. 
 
13. Does signalization of the rail need to be maintained through the construction 

zone during construction?  
Yes, signalization must be maintained during construction when the rail is 
operational. Shutdowns and startups shall be per railroad agency standards. 
 
14. Will the railroad require their own flagger? Who will pay for the flagger. If the 

contractor is to pay for the flagger, how much will it be?  



A railroad certified flagger shall be provided by the contractor at the contractor’s 
expense.  See the permit for encroachment in the appendix. 
 
15. How is the contractor to handle the power signal cable which runs parallel to 

the tracks between Payran Street and Madison Street? 
Contractor is to preserve the signal cable between Payran Street and Madison 
Street. Any alternative location plan shall be reviewed by COE. 
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